

Board of Chosen Freeholders
County of Burlington
New Jersey



Department of: Solid Waste
Director: **Jerome Sheehan**
Mailing Address:
P.O. Box 429
Columbus, NJ 08022

Response to Questions for the
Request for Qualifications
Operation and Maintenance of the Burlington County
Co-Composting Facility located at the
Burlington County Resource Recovery Complex
08/24/2018

Location:
Eco Complex
1200 Florence-Columbus Road
Bordentown, NJ 08505
Telephone: (609) 499-1001
Fax: (609) 499-5212

Questions and Responses

Section 2.2 Will the County continue to provide amendment to the Composting operation and continue to help with screened overs back to the amendment pad?

At this time, it is the County's intention to continue to provide amendment to the composting operation and not continue to help with screened overs back to the amendment pad. This is subject to change during the development of the RFP and the subsequent contract.

Section 4.1 Will the County be providing any capital for the replacement of agitators and rolling stock that are currently 10 years old?

At this time, it is the County's intention to have the vendor maintain the existing equipment at the facility, and does not intend to invest in new rolling stock. This is subject to change during the development of the RFP and the subsequent contract.

Section 4.2 Where exactly is the vendor responsible for landscaping lawns, fields, and trees?

This will be clarified in the Request for Proposals via a site plan.

Section 4.2 Will vendor be responsible for the rental for the two heaters at the Compost Facility? Propane?

At this time, it is the County's intention to have the vendor supply heaters and propane as needed for the composting facility. This is subject to change during the development of the RFP and the subsequent contract.

Section 4.2 Will the vendor be responsible for the biofilter media changeouts?

At the time, it is the County's intention to be responsible for the replacement of the biofilter media as long as the biofilters are maintained properly. This is subject to change during the development of the RFP and the subsequent contract.

